



Town of Tiburon
2025 Sea Level Rise Vulnerability Assessment and Shoreline Adaptation Plan
Response to Consultant Questions
September 3, 2025

QUESTION: What is the availability of the presentation and attendee list from the August 25m 2025 RFP Information Session?

RESPONSE: The presentation and list of attendees from the August 25 information session can be found on [Tiburon's Sea Level Rise and Shoreline Adaptation Webpage](#), direct links to those are here:

- [Presentation slides](#)
- [Recorded presentation](#)
- [List of attendees](#)

QUESTION: Will the interviews be held virtually or in person?

RESPONSE: The consultant interviews will be held virtually on Zoom.

QUESTION: If selected, would it be possible to request a specific interview date from the three offered?

RESPONSE: Yes, the Tiburon staff will work with the selected consultant teams to ensure that the interview date and time works best for their schedule.

QUESTION: Would the Town consider an extension of the proposal deadline, with the current deadline of 9/9 being so close to a popular holiday weekend/vacation time?

RESPONSE: Tiburon has adjusted the RFP schedule from the original schedule in Addendum No 1. The new schedule is as follows:

August 14, 2025	Release RFP
August 25, 2025 at 1:30pm	RFP Information Session Via Zoom. Register for the meeting here or email Grace Ledwith
August 27, 2025	Consultant Questions Due
September 3, 2025	Question Responses Posted
September 16, 2025	Proposals Due by 5pm Pacific Time
September 29 & 30, October 1	Consultant Interviews
October 15, 2025	Contract Awarded by Tiburon Town Council
October 22, 2025	Expected Project Start Date

QUESTION: Do you have a specific consultant budget allocated for this project?

RESPONSE: The Town was recently awarded a grant from the Ocean Protection Council to complete a Single Jurisdiction SF Bay Subregional Shoreline Adaptation Plan with the total amount being \$593,877. This is what the Town is using as a baseline budget for this project.

***** End of questions submitted within August 27 Deadline *****